Curbside Aspen Forester Contact Information:
Tract # HCHL 2-24 Ryan Peaslee — (715)697-6011

. . 5291 N. State House Cir.
State of Wisconsin

Mercer, WI 54547
Hay Creek — Hoffman Lake WA Ryan.peaslee@wisconsin.gov

Legal Description: E % of NW, W % of NE, NENE Sec 29, SESW Sec 20, NESW, NESE, NWNE Sec 21, SESE
Sec 16, SWSW Sec 15 Town 41N Range 02E, Town of Sherman Iron County, WI
see attached map for location and layout of harvest area(s)

Species Volume Minimum Bid Value: $51,035
Aspen 2,250 Tons Biomass Harvesting: Not allowed
Mx HW 625 Tons Scaling Method:  Mill Scale
Red Pine 260 Tons Contract Ending Date:  June 30, 2027
Balsam 700 Tons Sale Area: 79 acres

Mx is approx.. 41% BY,30% MR, 16% BW and includes
approx. 4 MBF(BY/MR) FB vol includes approx. 8% SW.
Wood will be utilized to a 4” top diameter

Pine tonnage includes approx. 25 MBF

Totals 3,835 Tons

Cutting Specifications:

Coppice with reserves ( 63 Acres), Cut all stems 2” and greater Except leave cedar, hemlock,

red pine, white pine, oaks, and any trees marked with green paint. Harvest can occur during

frozen conditions only. Bound by red line, blue line or clear natural boundary.

Hardwood select cut (5 Acres), Cut all orange marked trees and any ironwood with a

merchantable stick. Cutting may occur in very dry or frozen conditions. Bound by red line and

roadway

Red pine thinning (11 acres) Cut all orange marked trees. Cutting may occur in very dry or

frozen conditions. Bound by red line, blue line and clear natural boundary.

Operational Considerations-

e All pine harvested must be hauled within 2 weeks of cutting

e Any landings or new trails must be approved by DNR sale administrator.

e Access to portions of coppice and red pine may require use of timber mat or corduroy. (see map)
Area must be fully rehabilitated to sale administrators satisfaction upon completion of unit.

e All access points will be blocked with stumps or rocks to administrators’ specifications upon sale
completion.

e  Slash will be lopped/scattered to no more than 2’ off ground, trails and roads will be cleaned during
course of work for public safety.

e No harvesting allowed in pine thinning or far NE portion of coppice harvest during 9 day gun deer
season.

e Access to pine and far NE coppice area will need to be arranged through private lands, and it will be
contractors’ responsibility to secure access. Landowner contact information available upon request.

e Cautionary signage will be mandatory along improved roads.




